

**BOARD OF DIRECTORS, FLORIDA KEYS AQUEDUCT AUTHORITY
AGENDA ITEM SUMMARY**

AGENDA ITEM # DOE - 03

CONSENT: ☐ REGULAR: ☒

Meeting Date: 22 May 2008

Department: Engineering

AGENDA TITLE: Consideration to award Contract 2 of the Big Coppitt Wastewater Collection System to Giannetti Contracting Corporation at a bid price of \$8,228,012.20.

ITEM BACKGROUND: FCAA received eight bids for Contract 2 of the Big Coppitt Wastewater Collection System on 1 April 2008 that are summarized on the attached. Additional information was submitted by the low bidder Giannetti Contracting Corporation and reviewed and subsequent interview was conducted with Giannetti Contracting Corporation.

PREVIOUS RELEVANT ACTION BY FCAA BOARD OF DIRECTORS:

STAFF RECOMMENDATION (MOTION): Recommend that the Board of Directors:

Award Contract 2 of the Big Coppitt Wastewater Collection System to Giannetti Contracting Corporation at a bid price of \$8,228,012.20.

SUPPLEMENTAL INFORMATION:

DOCUMENTATION: Included: ☐ To-Follow: ☐ Not Required: ☐

COST FCAA: \$8,228,012.20 **BUDGETED:** Yes ☐ No ☐

COST/OTHERS: \$8,228,012.20

COST TOTAL: \$8,228,012.20

DEPARTMENT DIRECTOR APPROVAL:

Reviewed by: Director Ex. Office: KO Internal Auditor: VB General Counsel: KJ Executive Director: JD

BOARD ACTION:

Approved: ☐ Tabled: ☐ Disapproved: ☐ Recommendation Revised: ☐

Comments:

Date: _____ Recording Clerk: _____

Big Coppitt Wastewater Collection System
Contract 2
Bid Summary
1 April 2008

Bidder	Rockland Wastewater Collection System	Geiger Wastewater Collection System	Basis of Award Total Bid	Rank	Comments	Geiger Water Replacements	Reclaimed Water System	Bid Bond	Addendum 1	Addendum 2	Signed and Sealed Bid	Additional Information
	Bid Form 1	Bid Form 2				Bid Form 3	Bid Form 4					
Giannetti Contracting Corp.	\$ 2,374,810.20	\$ 5,853,202.00	\$ 8,228,012.20	1	Total Bid corrected; addition error of Bid Forms 1 and 2 was corrected that decreased the original bid of \$8,233,012.20.	\$ 1,359,133.00	\$ 2,965,900.00	x	x	x	x	x
Charley Toppino & Sons, Inc.	\$ 2,311,681.09	\$ 6,014,817.40	\$ 8,326,498.49	2	Numerous errors in Bid Forms 1 and 2 were corrected that increased the original bid of \$8,263,130.89.	\$ 1,644,940.50	\$ 3,293,190.70	x	x	x	x	x
Central Florida Equipment Rentals, Inc.	\$ 2,548,612.20	\$ 5,954,498.00	\$ 8,503,110.20	3	Bid Form 2 was corrected; an error in Line Item 3.3 increased the original bid of \$8,476,110.20.	\$ 1,599,588.00	\$ 4,539,130.00	x	x	x	x	x
DN Higgins, Inc.	\$ 2,498,226.00	\$ 6,474,980.00	\$ 8,973,206.00	4		\$ 1,798,500.00	\$ 2,995,550.00	x	x	x	x	x
Engineer's Estimate	\$ 2,622,411.00	\$ 6,411,081.00	\$ 9,033,492.00			\$ 1,686,400.00						
Ric-Man Construction, Inc.	\$ 2,848,893.10	\$ 6,418,771.25	\$ 9,267,664.35	5		\$ 1,803,204.65	\$ 3,307,594.00	x	x	x	x	x
Lanzo Construction Co.	\$ 2,872,276.00	\$ 6,889,530.00	\$ 9,761,806.00	6		\$ 2,663,630.00	\$ 4,774,500.00	x	x	x	x	x
Globtec Construction	\$ 3,170,800.00	\$ 7,620,050.00	\$ 10,790,850.00	7		\$ 2,926,480.00	\$ 5,994,800.00	x	x	x	x	x
Foster Marine Contractors, Inc.	\$ 4,277,348.00	\$ 10,491,155.00	\$ 14,768,503.00	8	Total Bid was corrected; addition error of Bid Forms 1 and 2 was corrected that increased original bid of \$14,287,303.00.	\$ 3,165,828.00	\$ 4,874,000.00	x	x	x	x	x

Indicates corrected Bid Amounts